


LOWELL HOUSING AUTHORITY
 IFB 2025-6A NCV Pipe Replacement Phase II (Re-Bid)
 General Contractor: Open Date: Thursday, November 21, 2025 @ 11:00 AM

Listed below are the names of all general contractors and the amounts of their bids submitted for the second phase of pipe replacement at North Common Village. The undersigned declare under penalties of perjury that this is a complete and accurate list of all bids opened in the presence of the Chief Procurement Officer.

LN #	Bidder	Total Bid Price	5% Bid Bond	Non-Collusion	Tax Complianc	Acknow Addenda	Section 3 Forms 1&2	DCAMM Update	Cert of Eligibility
1	Enterprise Equipment	\$ 1,965,000.00	✓	✓	✓	✓	✓	✓	✓
	At. Deduct #1 \$ 338,000	Alt. Deduct #2 \$ 248,000		Alt Deduct #3 \$ 60,000		Alt. Deduct #4 \$ 328,000		Alt. Deduct #5 \$ 69,000	
2	New England Builders and contractors	\$ 1,362,000.00	✓	✓	✓	✓	✓	✓	✓
	At. Deduct #1 \$ 172,100	Alt. Deduct #2 \$ 121,480		Alt Deduct #3 \$ 49,000		Alt. Deduct #4 \$ 189,200		Alt. Deduct #5 \$ 42,000	
3		\$							
	At. Deduct #1 \$	Alt. Deduct #2 \$		Alt Deduct #3 \$		Alt. Deduct #4 \$		Alt. Deduct #5 \$	
4		\$							
	At. Deduct #1 \$	Alt. Deduct #2 \$		Alt Deduct #3 \$		Alt. Deduct #4 \$		Alt. Deduct #5 \$	
5		\$							
	At. Deduct #1 \$	Alt. Deduct #2 \$		Alt Deduct #3 \$		Alt. Deduct #4 \$		Alt. Deduct #5 \$	
6		\$							
	At. Deduct #1 \$	Alt. Deduct #2 \$		Alt Deduct #3 \$		Alt. Deduct #4 \$		Alt. Deduct #5 \$	
By: 		Date: 11/20/25		By: 		Date: 11/20/25			
Chief Procurement Officer		Date		Witness		Date			

LOWELL HOUING AUTHORITY
IFB 2025-6A NCV Pipe Replacement Phase II

	New England Builders	Enterprise Equipment
TOTAL BID PRICE	\$ 1,362,000.00	\$ 1,965,000.00
Deduct #1	\$ 172,170.00	\$ 338,000.00
	\$ 1,189,830.00	\$ 1,627,000.00
Deduct #2	\$ 121,480.00	\$ 248,000.00
	\$ 1,068,350.00	\$ 1,379,000.00
Deduct #3	\$ 49,000.00	\$ 60,000.00
	\$ 1,019,350.00	\$ 1,319,000.00
Deduct #4	\$ 189,200.00	\$ 328,000.00
	\$ 830,150.00	\$ 991,000.00
Deduct #5	\$ 42,000.00	\$ 69,000.00
TOTAL ALL DEDUCTS	\$ 788,150.00	\$ 922,000.00